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TFC Contract No.18-096-000

Wood Environment & Infrastructure Solutions, Inc.
Assignment No.9

Project No. 19-004-0405

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.

TFC CONTRACT NO. 18-096-000
ASSIGNMENT NO. 9

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 9
(hereinafter referred to as “Assignment No. 9” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Wood Environment & Infrastructure Solutions, Inc.
located at 3755 South Capital of Texas Highway, Suite 375, Austin, Texas 78704 (hereinafter
referred to as “PSP”) (TFC and PSP are hereinafter referred to individually as a “Party” or
collectively as “Parties”), to be subject to the terms and conditions that follow.

1.0. DESCRIPTION OF PROJECT: The project for which PSP agrees to provide
Professional Services is generally described as performing asbestos survey, abatement design,
and monitoring services as needed for multiple buildings at the Department of Public Safety
(DPS) Austin Headquarters (hereinafter referred to as the “Project”), as further depicted in
Exhibit A, PSP’s IDIQ Assignment No. 9 Proposal dated October 28, 2020, attached hereto and
incorporated herein for all purposes and consisting of nine (9) pages.

2.0. DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 9 shall
be completed no later than August 31,2021, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,
any extension of time must be approved by the TFC and shall require an amendment to
Assignment No. 9.

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment
No. 9.

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 9 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.
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TFC Contract No.18-096-000

Wood Environment & Infrastructure Solutions, Inc.
Assignment No.9

Project No. 19-004-0405

5.0. FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 9
shall not exceed the sum of $118,190.00. No more frequently than once per month, PSP shall
submit a Pay Application to TFC for services performed and reasonable and necessary costs and
expenses incurred through the last day of the previous month. Any reimbursable expenses, if
allowed, shall be in accordance with Section 4.6 of the Agreement.

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL
SUBCONTRACTOR: (a) For this Assignment No. 9, PSP shall identify the Project Manager,
PSP’s employees and all subcontractors assigned to this project on the List of Project Manager
and Subcontractors (hereinafter referred to as the “List”), attached hereto and incorporated herein
for all purposes as Exhibit B.

(b) TFC reserves the right to approve the appointment of the PSP Project Manager
and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be
removed and replaced if, in the sole opinion of TFC, their performance on this project or any
other projects, is and/or was inadequate or their continued involvement with the Project is, will,
or has become detrimental to the timely and successful completion of the project.

(c) The Project Manager and Subcontractors identified in the List shall not be
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written

consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or
delayed.

[THIS SPACE INTENTIONALLY LEFT BLANK]
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TFC Contract No.18-096-000

Wood Environment & Infrastructure Solutions, Inc.
Assignment No.9

Project No. 19-004-0405

7.0 ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and
such are intended as a complete and exclusive statement of the promises, representations,
negotiations, discussions, and other agreements that may have been made in connection with the
subject matter hereof. Unless an integrated attachment to this Assignment specifically displays a
mutual intent to amend a particular part of this Assignment, general conflicts in language
between any such attachment and this Assignment shall be construed consistently with the terms
of this Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION  WOOD ENVIRONMENT &
INFRASTRUCTURE SOLUTIONS, INC.

DocuSigned by: DocuSigned by:

By: Mike Movak, Excondive Dircdor By: Trina Mullew, Wosd Ennironment
Mike Novak Trina Mullen
Executive Director Associate Industrial Hygienist

. 02/05/2021 | 3:27 PM CST _02/05/2021 | 2:55 PM CST
Date of execution: Date of execution:
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Wood Environment & Infrastructure Solutions, Inc.

October 28, 2020 3755 S. Capital of Texas Hwy, Ste 375
Austin, Texas 78704
T: 512-795-0360
www.woodplc.com

Mr. Bill Mufioz

Project Manager

Texas Facilities Commission
Facilities Design & Construction

Subject: Proposal for Asbestos Consulting Services
Texas Department of Public Safety, Austin Headquarters
5805 North Lamar Boulevard, Austin, Texas 78752
Wood Proposal No. 670620AU15.02

Dear Mr. Muioz:

Wood Environment & Infrastructure Solutions, Inc. (Wood) appreciates the opportunity to present our
proposal to the Texas Facilities Commission (TFC) to provide asbestos survey services prior to upcoming
renovations at the Texas Department of Public Safety (DPS) Austin Headquarters, Buildings A, C and E. In
addition, we are providing a cost estimate for abatement design and monitoring, as requested by TFC.

This proposal presents our approach to providing asbestos survey, design and monitoring services, using
our multi-disciplinary capabilities and knowledge of asbestos surveys and asbestos abatements. The
following sections present our Scope of Work, Schedule, and Fee Estimate. The scope of services will be
performed in accordance with the terms and conditions outlined in the professional services agreement,
TFC Contract 18-096-000, between the Texas Facilities Commission and Wood Environment &
Infrastructure Solutions, Inc.

Scope of Work

TFC has requested Wood provide a proposal for Asbestos Survey, Design and Monitoring at Building A,
Building C, and Building E located at the DPS Austin Headquarters, to include the following projects:

e Building A Warehouse Conversion;

e Building A HVAC Replacement;

e Building A Roof Replacement Project;

e Building C Women'’s Dormitory Showers;

e Building C HVAC and Chiller Replacement Project; and
e Building E Roof Replacement Project.

Building A Warehouse Conversion and HVAC Replacement Project:

The scope of work for the asbestos survey will include sampling and analysis of building materials within
the warehouse and associated office areas located north of Corridor A2C1, the vault/pallet room located
south of Corridor A2C1 and the office/cubicle area located west of Corridor A2C1, as requested by TFC. In
addition, the base mechanical upgrades include demolition of eleven (11) fan coil units located above
ceilings and in mechanical rooms, six (6) air handler units located in mechanical rooms, one DX split
system located above ceiling, one package rooftop unit, four (4) multi-zone AHUs located in mechanical
rooms and penthouses, and associated controls, thermostats, compressors, ductwork, and piping.
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Proposal for Asbestos Consulting Services Wood Proposal No.: 6706204U15.02
DPS Buildings A and C Renovations Areas October 28, 2020

Electrical work is to include demolition of overcurrent devices and feeders to the existing equipment.
Optional renovation work is to include demolition of walls, doors, and cubicle furniture in the warehouse
areas. Our survey will include both base bid and optional renovation areas.

Where previous asbestos-containing materials survey data is available (Penthouse Mechanical Rooms),
Wood will rely on the survey data presented by others and will not re-sample suspect asbestos-containing
materials within those areas.

Building C Women's Dormitory Showers/HVAC and Chiller Replacement Project:

The scope of work for the asbestos survey will include sampling and analysis of building materials within
second-floor showers and isolation bedrooms. It is our understanding the planned renovation project
includes architectural upgrades that will disturb existing walls, ceilings, doors, floors, urinals, toilets, sinks,
and showers. In addition, mechanical and electrical work is planned within the Women’s dormitory
showers to support HVAC system replacement.

The mechanical demolition portion of the project will include demolition of one abandoned water-cooled
chiller, five (5) HVAC hydronic pumps, valving and piping, one roof-mounted crossflow cooling tower, two
(2) steam boilers and associated piping and condensate receiver tanks within the central plant and
mechanical rooms, and existing pneumatic controls, control valves, actuators, accumulators, thermostats
and air compressors.

As requested by the TFC, our asbestos survey will include building materials expected to be disturbed by
the above mentioned architectural, mechanical, and electrical upgrades project in Building C.

Building A and E Roof Replacement Projects:

The scope of work for these projects will include replacement of the built-up roof systems in their entirety
of both Buildings A and E. Wood will collect a representative number of roof core samples from each
homogenous roofing area. In addition, we will collect samples of perimeter flashings, equipment flashings,
penetration mastics and any other suspect asbestos-containing roofing materials. Wood will apply a
temporary patch, using roofing caulk, following collection of core samples. Wood cannot guarantee the
temporary patch against future water intrusion and we note that coring and cutting of roofs typically
negates any roof warranty that may be in place.

Asbestos Survey

According to the Texas Administrative Code, ACMs are materials or products including any single material
component of a structure or any layer of a material sample that contain more than 1.0 percent of any kind
or combination of asbestos. In order to refute the presence of asbestos within an interior and well-defined
homogenous area in Texas, three samples must be collected, analyzed, and found to be non-asbestos
containing material. The purpose of the asbestos survey is to provide an indication regarding the presence
of ACMs that may be disturbed during the upcoming renovation project.

e Wood proposes to collect up to one-hundred twenty (120) bulk samples from suspect asbestos-
containing materials within the planned renovation areas of Building A.

e Wood proposes to collect up to ninety (90) bulk samples from suspect asbestos-containing
materials within the planned renovation areas of Building C.

e Wood proposes to collect up to fifty (50) bulk samples from suspect asbestos-containing roofing
materials from Building A and Building E roofs.

Wood Proposal No. 670620AU15.02 Page 2 of 6

. wood.



DocuSign Envelope ID: 053977CE-60F7-438F-AOE3-FACE1174AEG8

Proposal for Asbestos Consulting Services Wood Proposal No.: 6706204U15.02
DPS Buildings A and C Renovations Areas October 28, 2020

The bulk asbestos samples will be submitted to a National Voluntary Laboratory Accreditation Program
(NVLAP) accredited laboratory (Omni Environmental) and analyzed using Polarized Light Microscopy
(PLM) coupled with dispersion staining as outlined in the EPA's "Method for the Determination of
Asbestos in Bulk Building Materials (EPA-600/R-93, July 1993). As requested by the TFC, the bulk samples
will be analyzed on an expedited 24-hour turnaround time.

The intent of the asbestos survey is to provide survey data that can be relied upon for renovation and/or
demolition purposes in accordance with EPA or Texas regulations. The subject site must be inspected in
accordance with EPA, NESHAP, or Texas Asbestos Health Protection regulations prior to renovation and/or
demolition projects impacting the site.

Close-out documentation submitted to TFC will include a written report detailing the scope of work,
materials sampled, conditions observed, procedures used, identification of certified survey personnel, and
documentation of identified asbestos-containing materials.

Asbestos Abatement Design and Monitoring

Wood has not yet verified the location of asbestos-containing materials within the renovation areas of
Building A, Building C and Building E; however, as requested by TFC, we are providing a scope and cost
estimate for abatement design and monitoring services. Based on results of our asbestos survey, we will
prepare abatement specifications as required by the Texas Department of State Health Services (TDSHS).
One asbestos abatement specification will be produced for each of the buildings. The abatement activities
will be limited to the areas determined to contain asbestos-containing building materials as determined
by the impending survey.

We will attend one abatement preconstruction meeting (per project site), and coordinate the removal
operations and scheduling with the TFC and abatement personnel. During interior abatement, we will
have a Texas licensed asbestos project manager on-site at all times the abatement contractor is
performing removal operations in order to observe and document on-site conditions as required by state
law. Our on-site licensed project manager will collect ambient air samples during abatement for in-house
analysis utilizing phase contrast microscopy techniques and provide visual clearance after completion of
the removal.

Close-out documentation submitted to TFC will include a written report detailing the scope of work,
materials abated, conditions observed, procedures used, air sample results, identification of certified
abatement and monitoring personnel, and documentation of waste disposal.

The following assumptions are made regarding the asbestos abatement in Building A:

e Wood assumes that the drywall, joint compound and texture, and texture on plaster walls/ceilings
are not asbestos containing materials (per previous asbestos surveys performed by others in
other portions of Building A);

e Wood assumes that built-up roofing, roof flashing, HVAC mastic on insulated ductwork, thermal
system insulation mastics, vibration dampeners, and resilient floor tiles with mastic are asbestos-
containing materials (per previous asbestos surveys performed by others in other portions of
Building A);

e Wood assumes that approximately 1,800 linear feet of ductwork will be abated;

Wood Proposal No. 670620AU15.02 Page 3 of 6
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Proposal for Asbestos Consulting Services Wood Proposal No.: 6706204U15.02
DPS Buildings A and C Renovations Areas October 28, 2020

Wood assumes that approximately 3,000 linear feet of thermal system insulation will be abated;
Wood assumes that approximately 30,000 square feet of resilient floor tile and mastic will be
abated;

Wood assumes that approximately 50 square feet of built-up roofing and 60 linear feet of flashing
will be abated. Wood assumes the roof abatement will be localized to the one rooftop air handler
to be demolished and the project does not include replacement of the entire roofing system;
Wood assumes that it will take approximately 30 days (10-hour shifts) to abate the asbestos-
containing materials within the proposed renovation areas; and

TFC will be responsible for selection of a third party abatement contractor and contractor fees are
not included in the estimated costs within this proposal.

The following assumptions are made regarding the asbestos abatement in Building C:

Wood assumes that the drywall, joint compound, and texture on walls/ceilings are not asbestos
containing materials (per previous asbestos surveys performed by others in other portions of
Building C);

Wood assumes that plaster and/or texture on plaster walls/ceilings, HVAC mastic on insulated
ductwork, thermal system insulation mastics, and resilient floor tiles with mastic are asbestos-
containing materials (per previous asbestos surveys performed by others in other portions of
Building C);

Wood assumes that approximately 10,000 square feet of plaster texture is located on ceilings
within the showers/restrooms will be abated;

Wood assumes that approximately 500 linear feet of ductwork located above ceiling in the
showers/restrooms will be abated;

Wood assumes that approximately 8,000 linear feet of thermal system insulation associated with
boilers, chillers and cooling towers will be abated;

Wood assumes that resilient floor tile and mastic is not located within renovation areas and will
not require abatement;

Wood assumes the abandoned water-cooled chiller is insulated and will require abatement prior
to demolition;

Wood assumes the crossflow cooling tower in uninsulated and will not require abatement;

Wood assumes the insulation, gaskets and associated piping on steam boilers are asbestos-
containing materials and will require abatement;

Wood assumes that it will take approximately 35 days (10-hour shifts) to abate the asbestos-
containing materials within the proposed renovation areas; and

TFC will be responsible for selection of a third party abatement contractor and contractor fees are
not included in the estimated costs within this proposal.

The following assumptions are made regarding the asbestos survey and abatement for the Building A and
Building E Roof Replacement Project:

Wood assumes that safe access to the roofing systems is provided through the buildings and has
not including fees associated with manlift rental;

Wood assumes that any penthouse roofs can be safely accessed via an eight foot ladder;

Wood assumes that the built-up roofing field and flashing materials on both buildings are
asbestos-containing materials;

Wood Proposal No. 670620AU15.02 Page 4 of 6
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Proposal for Asbestos Consulting Services Wood Proposal No.: 6706204U15.02
DPS Buildings A and C Renovations Areas October 28, 2020

e Wood assumes approximately 45,000 square feet of built-up roof field and flashing will be abated
at Building E and 75,000 square feet of built-up roof field and flashing will be abated at Building
A

e  Wood assumes it will take approximately 12 weeks for an abatement contractor to remove the
built-up roof field and flashing from the two buildings;

e Onsite asbestos abatement monitoring is not required by the State and Federal regulations;
however, the TFC typically requires some level of contractor oversight and air monitoring;
therefore, Wood has included fees for periodic monitoring (2 days per week) during roof
abatement activities.

Schedule and Fee Information
Asbestos Survey

Wood will proceed with the asbestos survey within two weeks of authorization from TFC. We estimate
field activities to be completed within twelve (12) days utilizing two Texas Licensed Asbestos Inspectors.
As requested by TFC, laboratory analysis of samples will be completed on a 24-hour expedited laboratory
turnaround time. The final written report detailing samples collected and laboratory analysis results will
be issued within two weeks of receipt of laboratory reports.

Asbestos Abatement Design and Monitoring

Upon completion of the asbestos survey, Wood will proceed with the asbestos abatement design, if ACM
is found within areas to be disturbed during the upcoming renovation activities. Depending on the
amount of ACM discovered, Wood will provide the design specifications to TFC within two to three weeks
of completion of the survey report.

Notification to DSHS requires a ten (10) working day period before any disturbance of ACMs may occur.
TFC will be responsible for payment of required notification fees to the DSHS. Based on the above
assumptions, the type, quantity, and locations of material anticipated for removal, and the availability and
efficiency of the abatement contractor, asbestos abatement is expected to take up to thirty (30) 10-hour
work days for Building A and up to thirty-five (35) 10-hour work days for Building C, and 12 weeks for
Building A and E roofs. Wood has included 2 days per week of oversight and air monitoring for roof work.
After completion of abatement, we estimate it will take two (2) business week to submit a final abatement
report.

Fees
As described above, Wood will perform the proposed asbestos survey services for:
e Asbestos Survey Buildings A, C and A/E Roofs - Time and Materials not to exceed price of
$27,668.00
e Abatement Consulting Buildings A, C and A/E Roofs— Time and Materials not to exceed price of

$90,522.00

For a total project time and materials not to exceed price of $118,190.00

Wood Proposal No. 670620AU15.02 Page 5 of 6
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Proposal for Asbestos Consulting Services Wood Proposal No.: 6706204U15.02
DPS Buildings A and C Renovations Areas October 28, 2020

A breakdown of estimated costs for asbestos survey and abatement services provided in Attachment A.

If more than 260 asbestos bulk samples are required, additional samples will be charged at $16 per
additional sample. If additional conditions or unexpected issues require additions to the scope of work
for survey or abatement services, Wood will inform TFC and submit a supplemental proposal. Wood will
not perform additional services without prior written authorization from TFC.

Wood looks forward to working with you on this project. Please contact us should you have any
guestions concerning these services or require adjustments to our approach or schedule.

Sincerely,
Wood Environment & Infrastructure Solutions, Inc.

A perer D)

Trina Mullen K}nf%érly H@T
Associate Industrial Hygienist Texas Office Manager
Licensed Asbestos Consultant No. 10-5687

Attachment A : Estimated Fees

Wood Proposal No. 670620AU15.02 Page 6 of 6
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Estimated Fees - Asbestos Survey Consulting Services
DPS Headquarters Buildings A, C and E

Task PROPOSED COST ESTIMATE (TIME AND MAﬁRIALS)
Number TASK/ITEM QUANTITY RATE AMOUNT
DESCRIPTION UNIT COST |UNITS
1 F’roject Management
Project Manager 15 g 120.00 hr $1,800.00
Admin Il (Accounting, Office Support) 4 65.00 hr $260.00
Licensed Asbestos Inspector (update HASP) 4 ] 85.00 hr $340.00
Subtotal Task 1 $2,400.00
2 Laboratory Analysis
Laboratory Fees (PLM) - 24-Hour Lab TAT 260 $ 16.00 | each $4,160.00]
Shipping 2 $ 35.00 | each $70.00,
Subtotal Task 2 $4,230.00
3 Asbestos Survey
Licensed Asbestos Inspector (Tech I) 96 ] 85.00 hr $8,160.00]
Licensed Asbestos Inspector (Tech Il) 96 b 95.00 hr $9,120.00,
Subtotal Task 3 $17,280.00
4 Final Report
Asbestos Consultant - Licensed Individual 4 ] 132.00 hr $528.00]
Licensed Asbestos Inspector 30 ] 85.00 hr $2,550.00
CAD Operator 10 b 75.00 hr $750.00]
Subtotal Task 4 $3,828.00]
TOTAL $27,668.00

October 28, 2020

Wood Project Number 670620AU15.02
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Estimated Fees - Asbestos Abatement Consulting Services
DPS Austin Headquarters Buildings A, C and E

I Task PROPOSED COST ESTIMATE (TIME AND MATERIALS)
Number TASK/ITEM QUANTITY RATE AMOUNT
DESCRIPTION UNIT COST |UNITS
1 Project Management
Project Manager 40 $ 120.00 hr $4,800.004
Admin |l (Accounting, Office Support) 4 $ 65.00 hr $260.00I
Licensed Asbestos Inspector (update HASP) 4 $ 85.00 hr $340.00|
Subtotal Task 1 $5,400.00§
2 Laboratory Analysis
PCM Analysis Included in AMT rate 0 $ 3.00 each $0.004
Subtotal Task 2 $0.00]
3 Asbestos Abatement Design Specifications
Asbestos Consultant - Licensed Individual 32 $ 132.00 hr $4,224.004
Subtotal Task 3 $4,224.00§
4 Abatement Monitoring and Meetings
Asbestos Project Manager/Air Monitoring Technician 898 $ 85.00 hr $76,330.004
Asbestos Consultant - Licensed Individual 8 $ 132.00 hr $1 ,056.00'
Subtotal Task 4 $77,386.00]
5 Final Reports
Asbestos Consultant - Licensed Individual 6 $ 132.00 hr $792.008
Asbestos Inspector/Air Monitoring Technician 32 $ 85.00 hr $2,720.00I
Subtotal Task 5 $3,512.00]
TOTAL $90,522.00

October 28, 2020 Wood Project Number 670620AU15.02
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TFC Contract No. 18-096-000
Assignment 9

Wood Environment &
Infrastructure Solutions, Inc.

LIST OF PSP PROJECT MANAGER AND

SUBCONTRACTORS
(Name, Address & Contact Person (Project Manager))

A. Project Manager: Name: Trina Mullen

Company Name: Wood Environment &
Infrastructure Solutions, Inc.

Address: 3755 S. Capital of Texas Highway, Suite.
375, Austin, Texas 78704

Phone No.: (512) 795-0360; (512) 671-0263 cell
Email: trina.mullen@woodplc.com

B. Subcontractors: Asbestos Laboratory

1. | Name: Steve Griffin

Company Name: Omni Environmental

Address: 2851 Joe DiMaggio Blvd, Suite 10, Round
Rock, Texas 78665

Phone No.: (512) 258-9114

Email: steve@omnienv.com

2. | Name:
Company Name:
Address:

Phone No.:
Email:

3. | Name:
Company Name:
Address:

Phone No.:
Email:




	Wood 18-096 Assignment 9
	Wood 18-096 Assignment 9
	5.0. FEE FOR BASIC SERVICES:  Fee for the services set forth in this Assignment No. 9 shall not exceed the sum of $118,190.00.  No more frequently than once per month, PSP shall submit a Pay Application to TFC for services performed and reasonable and...
	(b) TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if, in the sole opinion of TFC, their performance on this p...
	(c) The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from TFC, which consent shall not be unreasonably withheld,...

	Wood 18-096 Assignment 9
	Mike Novak     Trina Mullen
	Executive Director    Associate Industrial Hygienist


		2021-02-08T08:35:40-0800
	Digitally verifiable PDF exported from www.docusign.com




